ADDENDUM NO. 1

GMIA - RUNWAY 1L-19R PAVEMENT RE-HABILITATION PROJECT NO. A135-08017

OFFICIAL NOTICE NO. 6683

GENERAL MITCHELL INTERNATIONAL AIRPORT
Milwaukee County, Wisconsin

Prepared By: MILWAUKEE COUNTY DEPARTMENT OF TRANSPORTATION
& PUBLIC WORKS. ARCHITECTURE, ENGINEERING, AND
ENVIRONMENTAL SERVICES, AIRPORT ENGINEERING SECTION.
5300 SOUTH HOWELL AVENUE
MILWAUKEE, W1 53207
Telephone 414-747-5774

DATE OF ADDENDUM: JANUARY 13, 2012

BIDS CLOSE: 2:00 P.M., WEDNESDAY JANUARY 25, 2012

TO ALL BIDDERS:

Each bidder shall read this Addendum in its entirety to determine to what extent his proposal and the contract
conditions will be affected. This Addendum to the Contract Documents is issued to modify, explain, or correct
the original documents and is hereby made part of the Contract Documents.

RECEIPT - Sign the following receipt and attach to submitted Proposal Form.

Receipt of Addendum No. 1, consisting of fifty two (52) pages, for GMIA - RUNWAY 1L-19R PAVEMENT
RE-HABILITATION, Official Notice No. 6683, at General Mitchell International Airport, Milwaukee, Wisconsin,
dated January 13, 2012, is acknowledged.

Date Firm

Per Address
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ADDENDUM NO. 1

BID SCHEDULE

Delete the bid schedule in its entirety and replace with the attached Bid Schedule

SPECIFICATIONS

Special Provisions:
Delete the Special Provisions in there entirety and replace with the attached Special Provisions
Addendum No. 1

ltem MC-006 Construction Sequencing Plan

In section 006-1.2 Plan Development under Pre -Pavement Removal Activities revise the last sentence to
read as follows: This work must take place Sunday morning between 12:00 AM and 4:00 AM and
Monday morning between 12:00 AM and 4:00 AM.

In section 006-1.2 Plan Development under Pre -Pavement Removal Activities revise the last sentence to
read as follows: If any part of this work is done outside the August 20 runway closure end date, the
work must take place Sunday morning between 12:00 AM and 4:00 AM and Monday morning between
12:00 AM and 4:00 AM.

item P-401 Plant Mix Bituminous Pavements

In section 401-3.4 Test Section delete the first two paragraphs in their entirety and replace with the
following:

Prior to full production, the Contractor shall prepare and place a quantity of bituminous mixture
according to the job mix formulas. The amount of mixture shall be sufficient to construct a test section
300 feet long and 25 feet wide, placed in two lanes, and shall be of the same depth specified for the
construction of both the base and surface courses represented. The equipment used in construction of
the test section shall be the same type and weight to be used on the remainder of the course
represented by the test section.

THE TEST SECTION SHALL BE EVALUATED FOR ACCEPTANCE AS A SINGLE LOT OF EACH MATERIAL IN
ACCORDANCE WITH THE ACCEPTANCE CRITERIA IN PARAGRAPH 401-5.1 AND 401-6.3. THE TEST
SECTION SHALL BE DIVIDED INTO EQUAL SUBLOTS. AS A MINIMUM THE TEST SECTION SHALL CONSIST
OF 3 SUBLOTS.

item P-403 Plant Mix Bituminous Pavements:
Delete section 403-3.4 Test section in its entirety.

In Section 403-5.4 Leveling Course, delete the second sentence in its entirety.
Delete section 403-7.2 in its entirety

Delete the first paragraph of section 403-8.1 in its entirety. Delete Pay Item P-403-8.2 Mix Design Test
Section-Per lump sum in its entirety
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Item L-115 Electrical Manholes and Junction Structures:

Under Materials add the following:
115-2.11 DRAIN. The drain pipe shall conform to the requirements of Item L-110.

Under Construction Methods add the following:
115-3.12 Drain Pipe Installation. The drain pipe shall be installed in accordance with ftem L-110.

In section 115-4.1 add the following after Ground Rod Testing: Installation of drain to existing drainage
structure.

In section 115-5.1 revise the second sentence to read as follows: This price shall be full compensation
for furnishing all materials and for all preparation, excavation, backfilling, and placing of the materials,
furnishing and installation of a drain, appurtenances and connections to ductbanks, drainage structures,
and other structures as may be required to complete the item as shown on the plans and for all labor,
equipment, tools and incidentals necessary to complete the structure. The bidder is to include a length
of 150 feet of installed drain pipe for each handhole, in his bid. Actual outlet locations and inverts will
be determined in the field.

PLANS

Sheet 2 of 31 Summary of Bid Items:
Revise the heading on the top table to read as follows: BASE BID

In the Base Bid Table delete Item P-403-8.3 Mix Design Test Section 1 LS
Revise the heading on the bottom table to read as follows: ALTERNATE 2 OR 7

In the Alternate 1, 4, 5 or 6 table revise the quantity of item P-401-8.1 Bituminous Base Course to 1,350
TON and revise the quantity of item P-401-8.2 Bituminous Surface course to 1,470 TON

Sheet 3 of 32 General Notes:
Add the following after ADD ALTERNATE 2:
ADD ALTERNATES 4,5,6,and 7
1. See Special Provisions for the descriptions of these alternates.

Sheet 5 of 32 Taxiway F Access Plan:
Delete note 1in its entirety and replace with the following:

1. Taxiway F is to be used for bituminous pavement test strips per item P-401. Exact location of test
strip is to be coordinated with the Engineer.

Add the following note after note 2:

3. The test section may be constructed during the daylight hours on weekdays.
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Sheet 10 of 32 Sequencing Details:
Delete sheet in its entirety and replace with the attached sheet 10 of 32 Sequencing Details.

Sheet 11 of 32 Typical Sections:
Revise the description of Keyed note 11 to read as follows: 4" Bituminous Surface Course (P-401)

Sheet 13 of 32 Geometry and Paving Plan:

Revise note 2 to read as follows: Reinforcement shall be placed in accordance with Item P-501 of the
technical specifications and detail "REN" on sheet 14.

Sheet 14 of 32 Paving Details
Delete sheet in its entirety and replace with the attached sheet 14 of 32 Paving Details.

Sheet 23 of 32 Electrical Details Sheet 3:
Delete sheet in its entirety and replace with the attached sheet 23 of 32 Electrical Details Sheet 3.

SPECIFICATIONS (ADDITIONAL):

Section 05 Instructions to Bidders:

Delete the Instructions to Bidders section in their entirety and replace with the attached Instructions to
Bidders Addendum No.1.

Bid.Forms Sections 06 through 14 & Section 015
Re-issue the bid form sections 06 through 14 & Section 015 in their entirety Addendum No.1.
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SPECIAL PROVISIONS

SCOPE OF WORK

Base Bid:

The base bid shall consist of replacement of asphalt pavement with 16-inch PCC pavement on a
portion of Runway 1L-19R and related electrical work. The existing asphalt depth varies from
approximately 13 inches to 23 inches across the site. This work consists of construction within the
Runway 7R-25L Runway Safety Area (RSA) and work outside the RSA. Work inside the RSA shall
be accomplished on designated closure nights on weekends only with limited hours for work. Work
outside the RSA south of Runway 7R-25L may be accomplished during the week with normal work
hours. Work outside the RSA north of Runway 7R-25L shall be accomplished during night weekend
closures.

This work shall be accomplished Sundays between 12:00 AM and 5:00 AM and Mondays between
12:00 AM and 5:00 AM except as noted in Specification section MC-006, within the dates listed below.

The base bid is broken into two phases, each with two sub-phases. Work north of Runway 7R-25L is
divided into work within the RSA and work outside the RSA. Work south of the runway is also divided
into work inside and outside the RSA.

Runway 1L-19R is scheduled to be closed for an unrelated project from May 6, 2012 to August 20,
2012. The paving of this project (including the alternates if accepted) must be accomplished during
this time period, with the exception that pavement sawing and preliminary electrical work may be
accomplished prior to these dates, and pavement grooving, sealing and marking may take place after
these dates, all if approved by the Engineer.

The bidder shall have a minimum of 5 years of recent experience at fast track heavy construction
projects and 5 years of recent experience on airport paving projects. Documentation to that effect
shall be submitted with the bid.

Alternate # 1

Alternate 1 consists of the 2012 work of 10” depth milling and asphalt overlay of the intersection of the
two runways as shown on the plans. This work must take place with the same work time and day
constraints as the Base Bid paving work. If this alternate is accepted at the time of the bidding, it shall
be done within the Runway 1L-19R closure dates listed above and this asphalt work shall be
accomplished prior to the placement of PCC pavement at the edge of this area.

This work shall be accomplished on Sundays between 12:00 AM and 5:00 AM and Mondays between
12:00 AM and 5:00 AM except as noted in Specification section MC-006, within the dates listed in the
section titled “Base Bid" above.

UNLIKE THE PAVING WORK IN THE BASE BID, THE PAVEMENT WORK OF THIS ALTERNATE
MUST BE COMPLETE AND READY TO ACCEPT AIRCRAFT TRAFFIC AT THE END OF EACH
NIGHT'S WORK.

AS WITH THE REMAINDER OF THIS PROJECT, ACCEPTANCE OF THIS ALTERNATE IS
PREDICATED ON RECEIVING FAA FUNDING. IF THE COUNTY DOES NOT RECEIVE FUNDING
IN THE CURRENT FEDERAL FISCAL YEAR, BUT ANTICIPATES RECEIPT OF THE FUNDING IN
THE FOLLOWING FISCAL YEAR, THIS ALTERNATE WILL BE REJECTED AND ALTERNATE 5
OR 6 MAY BE ACCEPTED.

Alternate # 2

This alternate consists of electrical work to be accomplished in 2012 as shown on the plans. A
portion of this work is outside the runway safety areas and may be worked on during normal hours
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SPECIAL PROVISIONS

and days with the prior approval of the Engineer. Work within the safety areas of this alternate shall
be accomplished within the same hours and dates set forth in the Base Bid.

Alternate # 3
This Alternate has been deleted.

Alternate # 4

This Alternate consists of the same work included in Alternate 1, but with the modified hours of work
of Saturday 11:00 PM to Sunday 5:30 AM, and Monday 12:00 AM to 5:00 AM except as noted in
Specification section MC-006, within the dates listed above.

Alternate # 5

This Alternate consists of the same work and hours of work included in Alternate # 1 but the work
shall be done in calendar year 2013. This Alternate shall include all costs of holding this contract
open to do the work in 2013 including insurance, bonds etc. This bid shall account for any anticipated

increases in prices, labor, materials, mobilization and other items necessary to construct the work in
2013.

Alternate # 6

This Alternate consists of the same work included in Alternate # 1 but the work shall be done in
calendar year 2013, and the hours of work shall be Saturday 11:00 PM to Sunday 5:30 AM and
Monday 12:00 AM to Monday 5:00 AM except as noted in Specification section MC-006. This
Alternate shall include all costs of holding this contract open to do the work in 2013 including
insurance, bonds etc. This bid shall account for any anticipated increases in prices, labor, materials,
mobilization and other items necessary to construct the work in 2013.

Alternate # 7

This Alternate consists of the same work included in Alternate #2 but the work shall be done in
calendar year 2013. This Alternate shall include all costs of holding the contract open, to do the work
in 2013 including insurance, bonds, etc. This bid shall account for any anticipated increases in prices,
labor, materials, mobilization and other items necessary to construct the work in 2013.

SPECIFICATIONS

The work under this contract shall be in accordance with the Plans, the General Provisions, the
Specifications, and the applicable FAA Advisory Circulars covering the construction of airports, and
these Special Provisions.

The Contractor understands that General Mitchell International Airport is a working international
airport and that from time to time runways, taxiways, and other facilities at General Mitchell
International Airport may be closed or unavailable for the performance of his work due to any number
of reasons including, but not limited to, weather, technical matters, safety and security considerations,
or agency determinations. The Contractor further understands and acknowledges that the Owner
shall not be liable to the Contractor and/or Subcontractor for any claims or damages or monetary
claims of any kind caused by, related to, or arising out of any delays of any kind except as covered in
the specifications.

AWARD OF CONTRACT

The award of the contract will only be made upon Milwaukee County receiving funding from the FAA
and the State of Wisconsin. If the contract is to be awarded, it will be awarded within 90 calendar
days of the date specified for the public opening of bids.

SCHEDULE OF WORK

The work under this contract shall commence within ten (10) days after the required project start date
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SPECIAL PROVISIONS

identified on the written Notice to Proceed issued by the County. The Notice to Proceed will be issued
after execution of the contract and is expected to be issued with a start date of approximately April 16,
2012. Allwork to be accomplished in 2012 on the project shall be completed within one hundred and
forty eight (148) calendar days from the start date identified on the written Notice to Proceed.

All work in 2013 shall be accomplished within 12 weekends. Work in 2013 shall commence within 10
days of the Notice to Proceed for this work. The anticipated start month is May 2013.

See Project Phasing below for additional project time constraints and scheduling information.

This contract contains requirements for construction project scheduling to be performed by the
Contractor. The scheduling shall conform to the specific requirements contained in the Construction
Schedule section preceding these Special Provisions. All costs associated with construction
scheduling and coordination with the Airport Security and Airport Operations by the Contractor, shall
be considered incidental to Bid ltem, MC-001-5.1, Project Mobilization.

It is the responsibility of the Contractor to revise and submit his schedule whenever there is a
significant change in progress or deviation from the schedule. The revised schedule shall identify in
sufficient detail how the Contractor intends to return to the original completion schedule. In the event
the Contractor determines he/she cannot meet the project deadline, he/she must submit a written
request for a time extension to the Engineer immediately. Submission of a written request for a time
extension does not relieve the Contractor from incurring liguidated damages as outlined in paragraph
5 of these Special Provisions.

LIQUIDATED DAMAGES

If the Contractor refuses or fails to complete the Project within the Contract Time, there shall be
deducted from monies due the Contractor , not as a penalty but as Liquidated Damages the sum of
Three Thousand Dollars ($3,000.00) for each calendar day after expiration of the Contract time and
until the work is completed or Substantially completed and accepted. This amount is based on
engineering inspection and Airport Operations costs.

All closures of Runway 7R-25L for work on weekends shall take place during the hours stipulated in
the contract. Each closure is for a limited time and the Contractor and ail equipment must be clear of
the runway safety areas and the safety area must comply with Runway Safety Area Standards to the
satisfaction of the Engineer at the end of each scheduled closure. Failure or refusal to provide
completed useable pavement on Runway 7R-25L or a compliant safety area and to vacate the safety
area for re-opening of runway 7R-25L will be cause for assessment of Liquidated Damages of Sixteen
Thousand Five Hundred Dollars ($16,000.00) for each 15 minute period or fraction thereof until such
time as the runway can be reopened to aircraft traffic.

If no monies are due or insufficient money is due or will become due the Contractor, the Owner will
have the right to recover such Liquidated Damage amounts from the Surety or Performance Bond,
jointly or severally.

If Alternate 5 or 6 is accepted, then the same liquidated damages of Sixteen Thousand Dollars
($16,000.00) for each 15 minute period or fraction thereof shall apply if both runways are not
reopened to aircraft traffic on time. If Alternate 7 is accepted, the work within the Runway Safety Area
shall be done with the same time restrictions as the work of Alternate 5 or 6 and such work shall be
subject to the same liquidated damages as Alternates 5 and 6. Al work in 2013 shall be
accomplished within 12 weeks. Work in 2013 shall commence within 10 days of the Notice to
Proceed for this work. The anticipated start month is May 2013.

PROJECT PHASING
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SPECIAL PROVISIONS

General Mitchell International Airport will remain in full operation during the construction project with
the exception of scheduled construction area closures as identified for the work phases of this project.
The Contractor is responsible for airfield coordination with airport operations and airport engineering.
No additional compensation will be made for failure of the Contractor to account for any additional
costs in regard to coordination with the airport operations and airport engineering.  Construction
sequencing and phasing shall be accomplished as follows:

A)

B.)

Work Sequence

The order in which work shall be conducted on this project is as follows: Phases 1B and 2B
may be worked on simultaneously. Phases 1A and 2A shall be worked on simultaneously.
The Engineer may issue a notice to proceed for Phases 1A and 2A prior to the completion of
Phases 1B and 2B. If this occurs, all phases may be worked on simultaneously. Phases 1
and 2 shall be worked on for consecutive weekends until complete. The Contractor may
propose a different order of tasks, and/or different phasing, provided that work proceeds in
such a manner that is acceptable to the Engineer and Airport Operations.

A complete construction schedule listing the anticipated times required for each phase shall
be submitted to the Engineer for approval no less than ten (10) working days prior to
commencement of work. Once the schedule is approved, any changes must be submitted in
writing to the Engineer for approval.

The Contractor shall not remove more pavement from within the RSA area of work of the
project, than can be paved in the following two subsequent work weekends.

Base Bid Phase Definitions: (Phases 1A, 1B, 2A, 2B)

The project locations and Phases are identified on the Phasing drawing in the contract plans
and as follows below.

Phase 1B: (Runway 1L-19R_South of Runway 7R-25L._Intersection, Outside RSA)
Runway 1L-19R will be closed during the dates listed in paragraph 1 for another project.
Therefore, work in this phase can be done at any time during the day or night.

This phase consists of removing existing asphalt and replacing with a choke stone interlayer
and Portland Cement Concrete pavement. Also included in this phase is the removal and
replacement of runway centerline lights.

The Contractor will be required to barricade and light all work areas as specified and directed
by the Engineer to prevent accidental entry by aircraft into the area under construction. All
vehicle movements shall be coordinated through the Engineer and/or Airport Operations.

The construction access crossing area of Taxiway R must be kept clean at all times. A
sweeper truck and operator must be stationed in the area at all times construction is taking
place on this phase.

Phase 1A: (Runway 1L-19R South of Runway 7R-25L._Intersection, Inside RSA)

This work is located on Runway 1L-19R inside the Runway 7R-25L. RSA. Runway 1L-19R
will be closed during the dates listed in paragraph 1 for another project, but Runway 7R-25L
will remain operational with the exception of scheduled closures. These closures are
permitted from 12:00 AM Sunday morning to 5:00 AM Sunday morning and from 12:00 AM
Monday morning to 5:00 AM Monday morning.

This phase consists of removing existing asphalt and replacing with a choke stone interlayer
and Portland Cement Concrete pavement. Also included in this phase is the removal and
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SPECIAL PROVISIONS

replacement of in-pavement runway centerline lights. The work completed in each shift shall
include mobilization, construction activities, providing a compliant safety area, clean up, and
demobilization prior to reopening Runway 7R-25L to aircratft traffic.

The airport operations manager must approve the exact days of temporary closures
requested by the Contractor for access to the area. Some days may not be approved due to
weather or operational requirements. All restricted areas must further be cleared of all
excess construction material and equipment prior to the daily runway re-opening.

The Contractor will be required to barricade and light all work areas as specified and directed
by the Engineer to prevent accidental entry by aircraft into the area under construction. All
vehicle movements shall be coordinated through the Engineer and/or Airport Operations.

The construction access crossing area of Taxiway R must be kept clean at all times. A
sweeper truck and operator must be stationed in the area at all times construction is taking
place on this phase.

Phase 2B: (Runway 1L-19R North of Runway 7R-25L _Intersection, Qutside RSA)
Runway 1L-19R will be closed during the dates listed in paragraph 1 for another project.

This work shall be scheduled to take place during weekend night closures concurrent with
other work.

This phase consists of removing existing asphalt, underlying PCC, placing an asphalt base
course and Portland Cement Concrete pavement. Also included in this work is the removal
and reinstallation of runway centerline lights, and taxiway centerline lights.

The Contractor will be required to barricade and light all work areas as specified and directed
by the Engineer to prevent accidental entry by aircraft into the area under construction. All
vehicle movements shall be coordinated through the Engineer and/or Airport Operations.

The construction access crossing area of Runway 13-31 and Runway 1R-19L must be kept
clean at all times. A sweeper truck and operator must be stationed in the area at all times
construction is taking place on this phase.

Phase 2A: (Runway 1L-19R North of Runway 7R-25L Intersection, Inside RSA)
This work is located on Runway 1L-19R inside the Runway 7R-25L RSA. Runway 1L-18R

will be closed during the dates listed in paragraph 1 for another project, but Runway 7R-25L
will remain operational with the exception of scheduled closures. These closures are
permitted from 12:00 AM Sunday morning to 5:00 AM Sunday morning and from 12:00 AM
Monday morning to 5:00 AM Monday morning.

This phase consists of removing existing asphalt, and replacing with a choke stone interlayer

and Portland Cement Concrete pavement. Also included In this phase is the removal and
replacement of in-pavement runway centerline lights and taxiway centerline lights. The work
completed in each shift shall include mobilization, construction activities, providing a
compliant safety area, clean up, and demobilization prior to reopening Runway 7R-25L to
aircraft traffic.

The airport operations manager must approve the exact days of temporary closures
requested by the Contractor for access to the area. Some days may not be approved due to
weather or operational requirements. All restricted areas must further be cleared of all
excess construction material and equipment prior to the daily runway re-opening.

The Contractor will be required to barricade and light all work areas as specified and directed
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SPECIAL PROVISIONS

by the Engineer to prevent accidental entry by aircraft into the area under construction. All
vehicle movements shall be coordinated through the Engineer and/or airport operations.

The adjacent pavement areas must be cleaned to the satisfaction of airport operations at the
end of each day's work. Prior to the daily re-opening of the affected areas the work area
shall be thoroughly swept and cleaned so that all dust, debris, & materials are completely
removed from the pavement area.

Alternates.

It is the intent of the County to award as much of this project as funding will allow. Limited
FAA funding combined with tight schedules by the airlines, have dictated that alternates be
bid to take full advantage of funding and schedules to maximize production and efficiencies
on the project.

The County reserves the right to accept or reject the base bid and any or all alternates if it is
in the best interest of the County. In order to be considered a responsive bid, the Base Bid
and all Alternates must be bid.

1. Alternate 1 Definition

This alternate consists of the removal and replacement of 10 inches of existing asphalt,
applying a tack coat and replacing the pavement to the grades shown on the plans. This
work is to occur in the intersection "bulls eye” and must be completed in each night's closure.
It is anticipated that this work will be done one lane at a time, with width of lanes to be
determined by the Contractor. The hours of this work shall be from Sunday 12:00 AM to
Sunday 5:00 AM and from Monday 12:00 AM to Monday 5:00 AM. This work shall be
accomplished concurrent with the work of the Base Bid. The Contractor shall develop a
paving plan for this work, as required by the specifications. Such plan shall delineate
proposed phasing of this work and shall be submitted to the Engineer for approval. After
review and approval, the work shall follow this plan.

2. Alternate 2 Definition

This alternate consists of installation of electrical duct, manholes, pullboxes, counterpoise,
cabling and connections as shown on the plans. The portion of this work located within the
Runway 7R-25L Safety Area shall be completed between the hours of Sunday 12:00 AM and
Sunday 5:00 AM and Monday from 12:00 AM to Monday 5:00 AM. Areas that fall outside the
RSA may be done on regular hours and days with the approval of the Engineer. The
Contractor shall develop a plan of accomplishing this work to fit within the time limits of
adjacent or dependent phases and in order to maintain airfield circuitry. This plan shall be
submitted to the Engineer for review and approval.

3. Alternate 3 Definition
This Alternate has been deleted.

4. Alternate 4 Definition

The work of this alternate is the same as the work of Alternate 1 but with the revised hours as
noted in Section 1 above. This work must take place concurrent with the work of Alternate 3.
The Contractor shall develop a paving plan for this work, as required by the specifications.
Such plan shall delineate proposed phasing of this work and shall be submitted to the
Engineer for approval. After review and approval, the work shall follow this plan.

5. Alternate 5 Definition

The work of this alternate is the same as the work of Alternate 1and the same hours as
Alternate 1, but to be accomplished in calendar year 2013. The Contractor shall develop a
paving plan for this work, as required by the specifications. Such plan shall delineate
proposed phasing of this work and shall be submitted to the Engineer for approval. After
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SPECIAL PROVISIONS

review and approval, the work shall follow this plan.

6. Alternate 6 Definition

The work of this alternate is the same as the work of Alternate 4 and the same hours as
Alternate 4, but to be accomplished in calendar year 2013. The Contractor shall develop a
paving plan for this work, as required by the specifications. Such plan shall delineate
proposed phasing of this work and shall be submitted to the Engineer for approval. After
review and approval, the work shall follow this plan.

7. Alternate 7 Definition

The work of this alternate is the same as the work of Alternate 2 and the same hours as
Alternate 2, but to be accomplished in calendar year 2013.

CONTRACTOR'S STAGING AREA

The Contractor will be provided a project staging area, at the approximate location shown on the
Plans. The Contractor shall utilize staging areas as directed by the Engineer. Multiple staging areas
may be required based upon each project phase.

Materials and equipment remaining on the airport following a day's work activity shall be moved to the
staging area. The Contractor shall not park or store equipment and materials on the existing roads
and parking areas, and shall keep drives and streets clean. The Contractor and his employees will
not be allowed in existing buildings.

The assigned staging area shall only be used for the short-term temporary storage of materials and
equipment to be used for this project. This area shall not be used (and no other area will be provided)
for concrete batching, concrete crushing, or other similar operations.

SECURITY

This work will take place entirely within the secure area of the airport. Federal regulations require that
any person, including Contractors and their employees and delivery truck drivers who enter this area,
wear on their outer garment a color coded identification badge, and that all vehicles requiring access
to this area display a color coded placard in the windshield. See the Security and Safety
Specifications In these contract documents for further details and availability of these badges and
placards.

It shall be the Contractor's responsibility to see that these regulations are strictly enforced, and any
fines or penalties imposed for violations of these rules will be assessed against the Contractor.

EMPLOYEE PARKING

Parking of Contractor employees shall be in designated parking lot locations. Milwaukee County will
allot parking spaces to the Contractors and they shall use only those spaces for parking employee
vehicles. Parking space allotments and additional parking requirements will be determined at the
Project Pre-construction Meeting. Private vehicles will not be allowed in the project area or other
secured areas of the airport.

OPERATIONAL SAFETY

General Mitchell International Airport will remain in full operation during this construction project with
the exception of scheduled runway, taxiway and terminal apron gate closures as appropriate and
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SPECIAL PROVISIONS

possible for the work phases of this project.

Federal Aviation Regulations require that no construction activity be permitted within specific
distances to runways or taxiways while aircraft operations are being conducted on these pavements.
For this project construction activities will not be permitted outside of each of the phase area limits as
shown on the phasing plan and defined herein without prior arranged and approved closure of the
affected runways or taxiways. Construction activities will not be permitted within 250 feet of an active
runway centerline nor within 85.5 feet of an active taxiway centerline. See FAA Advisory Circular
150/5370-2F for further information on construction operation safety requirements.

The Airport Operations Manager must approve the exact days and times of temporary closures
requested by the Contractor for access to the area. Some days and times may not be approved due
to weather or operational requirements. All restricted areas must further be cleared of all excess
construction material and equipment.

The Contractor will be required to barricade and light all work areas as specified and directed by the
Engineer to prevent accidental entry by aircraft into the area under construction or into a hazardous
condition resulting from the construction.

NO CONSTRUCTION DEBRIS ON AIRPORT PAVED SURFACES

There will be no dirt, gravel, or other construction debris allowed on the taxiways, runways, or haul
routes. Any spillage from trucks or other sources shall be immediately removed. The Contractor
shall have sweeping equipment available at all times.

The Contractor shall utilize equipment having vacuum or water spray mechanisms to eliminate the
dispersion of particulate matter into the atmosphere. If vacuum equipment is employed, it must have
suitable, self-contained particulate collectors to prevent discharge from the collection bin into the
atmosphere.

If, in the opinion of the Engineer, the Contractor is negligent in his responsibility for keeping the paved
areas clean, the Engineer will have them cleaned by County forces and will back-charge the cost
against payment otherwise due to the Contractor at the rate of $150.00 per hour, with a minimum
charge per occurrence of $500.00.

BARRICADES

This article addresses the installation of temporary barricades and restricted area delineation where
designated on the plans, required in these specifications, and/or where required by the Engineer to
prevent accidental entry by aircraft or other vehicles into the construction area or to prevent accidental
intrusion of construction vehicles into the aircraft operations area.

Barricades shall conform to details as shown on the project location plan and will be required where
designated on the plans and at any other locations where, in the opinion of the Engineer, construction
conditions are present that are a hazard to the operation of the Airport.

Sufficient barricades will be required to discourage vehicular or aircraft entrance to an area.
Barricades shall be placed continuously with an occasional 10 foot opening for vehicular access.

The Contractor will be required to have personnel on call 24 hours per day for emergency
maintenance of airport hazard lighting and barricades.

Al costs associated with this barricading, restricted area delineation, and other associated work shall
be borne by the Contractor and shall be considered incidental to Bid Item MC-001-5.1 Project
Mobilization.

Low-profile barricades may utilize sand bags in lieu of water or sand filled barricades for daily
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13.

14.

15.

16.

17.

SPECIAL PROVISIONS

closures. The Contractor shall maintain a minimum of one hundred and forty (140) low-profile
barricades to remain on site during the duration of the project as shown on the plans and one
hundred and forty (140) low profile barricades for the daily placement of barricades.

CONSTRUCTION AREA ACCESS

During all phases of the work, access to and from the project site shall be along the Construction
Traffic Route designated on the plans.

Airport Engineering will provide escorts as needed for initial Contractor movement across or through
actlve airport operations areas. It is the responsibility of the Contractor to stay within the designated
traffic routes and to follow all directions as given.

The Engineer reserves the rightto remove the airport operation area driving or equipment movement
privilege from any individual based on any failure to observe or perform in accordance with the above
guidelines.

All costs associated with providing and maintaining site access shall be considered incidental to
construction and the cost shall be included in the appropriate contract prices bid. This shall include
the cost of any restoration of the staging area or haul roads necessary to return them to their pre-
construction condition.

EMPLOYEE ACCESS OUTSIDE OF CONSTRUCTION LIMITS

Movement of any Contractor employee beyond the construction limits is strictly prohibited without an
escort. Construction limits shall be defined at each construction site by the appropriate and proper
placement of barricades.

MATERIAL APPROVAL

Prior to installation, the Contractor is required to submit a list of all proposed material for approval.
The Engineer may, at his option, accept a material certification in lieu of testing. Certificates must
include specific identification of the product, a concise statement that the product does meet all
specification requirements, manufacturer's catalog number or other identification, and the notarized
signature of a person authorized by the manufacturer or laboratory to make the certification.

Materials and equipment shall be ordered promptly after award and approval. Contractors shall
monitor orders and expedite deliveries to ensure receipt in accordance with the completion schedule.

Joint sealant and concrete patch material certifications must be submitted for approval sufficiently
ahead of schedule to allow for testing and to allow for any redesign and retesting, if necessary.

STANDARDS AND CODES

All work shall be performed in strict conformity with all applicable laws, ordinances and codes,
including, but not limited to, FAA requirements, Wisconsin State Electrical Code, OSHA, and the
National Board of Fire Underwriters.

CONTRACTOR PERFORMANCE

The Engineer reserves the right to delete the work of phases 1A and 2A from this contract if the
Contractor, during the course of the work in Phases 1B, fails to demonstrate to the Engineer, its ability
to satisfactorily perform the work of Phase 1B in the time periods allotted. Should such deletion be
necessary, the Contractor, by signing this contract, understands and agrees that claims for
anticipated profit, company work schedule disruptions, material quantity changes, or any other claims
relating to this deletion will not be allowed, it being understood that the deletion of this work creates a
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18.

19.

SPECIAL PROVISIONS

severe disruption to the work of this multi-year project and causes the airport to forfeit its ability to do
the work on Runway 1L-19R during the scheduled closure. Satisfactory Performance on Phase 1B is
defined as the Contractor’s ability to perform pavement removal, runway safety area protection
methods, and pavement replacement operations within the allotted runway closure windows to the
satisfaction of the Engineer. The Contractor performance and production rates will be monitored
during phase 1B test section installations for adherence to the construction window limitations. The
Engineer will be the sole judge of Satisfactory Performance by the Contractor.

CONSTRUCTION SAFETY

Safety is of paramount importance in this project. Itis understood that the level of activity that must
take place during the night closures could be dangerous without the proper safety precautions. The
Contractor is to take all necessary precautions to maintain a safe work environment and to advise all
men regarding safety and equipment movement. All vehicles shall have operating back up warning
devices and working lights. Workers shall wear ANSI Class 3 reflective clothing including pants and
tops. Hard hats shall be worn at all times. The Contractor shall have a safety tool box meeting before
each shift begins. At this meeting, the Contractor's Safety Officer shall review the work plan for the
night so that all workers understand the general area and what operations will be going on around
them.

The Contractor's Safety Officer shall be on site during all work. The Safety Officer shall be
responsible for contacting the Communications Center if an incident/accident occurs. Training
necessary to obtain badges will cover safety and emergency communications.

SAFEING UP SHOULDERS

The Contractor shall safe up paved runway shoulders prior to opening pavements, to the satisfaction
of the Engineer. Safeing up of shoulders shall be in addition to providing a compliant runway safety
area and shall extend distance of 25 feet from the runway edge. This safeing up may consist of steel
plates, compacted millings, or other methods as approved in advance by the Engineer. No loose
material of any kind may remain in the shoulder area. This area will be inspected by the Airport
Operations personnel prior to opening the pavement, and any deficiencies found shall be corrected
immediately by the Contractor.
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INSTRUCTIONS TO BIDDERS

1. The specifications, plans, drawings, and contract documents may be examined at the office of the
Airport Engineer, Airport Administratlve Offices, General Mitchell International Airport, 5300 South
Howell Avenue, Milwaukee, Wisconsin 53207; Telephone (414) 747-56320.

2 No proposal will be considered which is not executed on official forms furnished by the awarding
authority representing Milwaukee County.

Copies of the official forms are available, to pre-qualified bidders only, at the Milwaukee County
Department of Transportation and Public Works, City Campus, 2711 West Wells, Second Floor,
Room 201.

Itis the responsibility of the Bidder to secure the forms in ample time to properly execute and submit
them before bid closing time.

3. The forms must be fully executed in ink, with all applicable blank spaces correctly filled and all
required signatures.

Prices must be written in words and numerals. In case of variation, the words, unless obviously
incorrect, will govern.

To be qualified and acceptable, the proposal must be complete in every respect.

The Bidder must state in his proposal his full name and business address and the applicable
information regarding his status as individual, partnership, or corporation.

The proposal must be signed by the person properly authorized to submit it, and the authority to do so
shall be attested to by executing the Affidavit of Bidder.

4, List Subcontractors on Document DBD-002C in accordance with Requirements of the General
Ordinance of Milwaukee County, Chapter 44, Paragraph 44.07 (c), which reads as follows:

(c) List of Subcontractors. Each bidder shall submit with the bid a list of subcontractors
(or material suppliers when required by the bid documents), with whom it proposed to
contract and the class of work to be performed by each. To qualify for such listing, each
subcontractor must first submit a bid in writing to the contractor at least 48 hours prior to
time of bid closing. The list shall not be altered without written consent of the county. A
bid shall not be invalid if any subcontractor and the class of work to be performed has
been omitted. The omission shall be considered inadvertent or a representation that the
bidder will perform the work. If inadvertent, the bidder shall supply the list of
subcontractors or material suppliers within three (3) working days from date and time of
bid opening. Bid may be rejected upon failure to comply.

5. The Bidder is required to examine carefully the work site, the proposal form, the plans, specifications,
and contract forms for the work contemplated. It will be assumed that the bidder has investigated and
is satisfied as to the conditions to be encountered for performing the work as to the character, quality,
and quantities of work to be performed and materials to be furnished and as to the requirements of
the plans, specifications, and contract. It is mutually agreed that submission of a proposal shall be
considered conclusive evidence that the Bidder has made such examination and is satisfied as to all
the conditions and contingencies. The Bidder shall submit with his proposal on the standard form an
affidavit to this examination.

6. Each bid shall be accompanied by a bid bond naming the County as obligee, executed by a corporate
surety company licensed to do business in the State of Wisconsin, or by a certified check or cashier's
check payable to the order of Milwaukee County, or cash. Milwaukee County will cash the checks.
Proposal Guaranties, except those of the three lowest bidders, will be returned, if requested by the
bidder after the County has made a comparison of bids. Proposal Guaranties of the three lowest
bidders will be retumed, if requested by the bidder as soon as possible after the contract has been
awarded to and executed by the successful bidder in compliance with all of the requirements provided
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10.
11.

INSTRUCTIONS TO BIDDERS

herein, including, but not limited to, the furnishing of Contract Bonds.

In case the Bidder awarded the contract shall fail or refuse to execute the contract and performance
bond within ten days from the date of the letter transmitting the contract forms to him, the amount of
the bid guaranty shall be forfeited to the awarding authority representing Milwaukee County as
liquidated damages.

The Bidder shall seal his proposal and the bid guaranty in the official envelope provided by the County
and shall mark on the envelope his name, the title of the work, and project number for which the
proposal is submitted.

The proposal shall be deposited in the designated office at or before the time stated in the Official
Notice.

Delivery of the proposal to the proper office no later than the closing time is the responsibility of the
Bidder.

The officer charged with the duty of receiving bids will announce when the specified closing time has
arrived and no proposal delivered thereafter will be accepted.

No responsibility will be attached to any officer or employee of the County for the premature opening,
delay, loss, or misplacement of a proposal not properly identified, addressed, sealed, and delivered.

The right is reserved by Milwaukee County to reject any or all proposals; to waive informalities; to re-
advertise for proposals and to accept the proposal which, in its judgment, is deemed most
advantageous for the County. The letting of the contract pursuant to the proposal will be subject to
the provisions of Section 66.0901 of the Wisconsin Statutes, with which the Bidder agrees to comply.

Debarred contractors listed in "List of Debarred Contractors" shall be deemed not responsible and
shall not be utilized on any project. Bids received from "Debarred Contractors” shall be rejected. A
copy of the "List of Debarred Contractors" is available for review at the Milwaukee County Department
of Public Works, City Campus, 2711 West Wells, Second Floor, Room 201.

The Contractor will be required at the time of the execution of the contract to furnish a surety bond in
the amount of at least 100 percent of the contract price of his contract to guarantee the faithful
performance of the contract and the payment of all persons performing labor and furnishing materials
in connection with the contract. The Contractor's surety bond shall be in force during the period of
guarantee provided for by these specifications.

For Federally aided contracts, both a performance bond and a payment bond will be required - each
in the amount of at least 100 percent of the contract price.

No bids containing so-called "escalator” provisions will be accepted.

Code of Ethics.

a. Milwaukee County Ordinances provide that no person may offer a County employee or that
employee's immediate family anything of value pursuant to an understanding that the
employee's actions or judgment would be thereby influenced. Similarly a County employee or
immediate family may not solicit or receive items of value pursuant to such understandings.
The parties to this agreement shall report any violation of the stated provisions. Failure to do
so may result in termination of this agreement.

b. No person(s) with a personal financial interest in the approval or denial of a contract being
considered by a County department or with an agency funded and regulated by a County
department, may make a campaign contribution to any County official who has approval
authority over that contract during its consideration. Contract consideration shall begin when
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INSTRUCTIONS TO BIDDERS

the contract is submitted directly to a County department or to an agency until the contract
has reached final disposition, including adoption, county executive action, proceedings on
veto (if necessary) or departmental approval. This provision does not apply to those items
covered by Section 9.15 unless an acceptance by an elected official would conflict with this
section.

12, Disadvantaged Business Enterprise Program
Disadvantaged Business Enterprise requirements are set forth in the Disadvantaged Business
Enterprise Utilization Specifications contained herein. Questions relating to this section shall be
directed to:

Community Business Development Partners
Room 830 - City Campus

2711 West Wells Street

Mllwaukee, Wisconsin 53208

Telephone: (414) 278-5248

13. Qualification of Bidders

Chapter 43 of the Milwaukee County Ordinances requires bidders to file two Contractor Qualification
Statements with the County Clerk, Room 102, Courthouse, 901 North Ninth Street; Milwaukee,
Wisconsin. The Qualification Statement forms to be used are available at the Milwaukee County
Department of Public Works, City Campus 2711 West Wells Street, Second Floor, Room 201,
Milwaukee, WI 53208.

A copy of Chapter 43 is available for review in Room 201 of the City Campus, 2711 West Wells
Street.

Unless previously pre-qualified under Chapter 43 of the County Ordinances, each Bidder shall submit
to the County Clerk Contractor Qualification Statements not less than five (5) days prior to the time
set for receipt of bids in order to be pre-qualified for this project. If already pre-qualified, Bidder shall
sign the Qualification Affidavit contained in the contract documents. A Qualification Statement is valid
for a two-year period beginning on the date of filing with the County Clerk.

If Contractor Qualification Statement or Pre-qualification Affidavit, whichever is applicable, is not
submitted with each bid, the bid shall be rejected.

14. Construction Schedule

Construction Schedule specifications are set forth in these documents at page immediately preceding
the Special Provisions.

185. Please see General Provisions Section 20 "Proposal Requirements and Conditions” for additional
bidding requirements.

END OF DOCUMENT
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PROPOSAL

Project No. A135-08017
Milwaukee, Wisconsin

Issued: December 12, 2011

Mr. Frank Busalacchi, Director Official Notice No. 6683

Department of Transportation and Public Works

Milwaukee, WI 53208 Bids Close: No later than Wednesday January, 25th
2012 @ 2:00pm

Dear Mr. Busalacchi:

In conformance with the Advertisement for Bids, Plans, Specifications, General Provisions, Special
Provisions, Contract and Bond, the undersigned agrees to fumish all labor, materials, tools, and equipment
and to perform the work necessary for the GMIA — RUNWAY 1L-19R PAVEMENT RE-HABILITATION
project at General Mitchell Intemational Airport, City of Milwaukee, Wisconsin.

The undersigned bidder submitting this proposal hereby declares and agrees to be bound and to perform the
work in accordance with all terms, conditions and requirements of and within the proposal, the contract, the
applicable specifications, the general provisions, the special provisions, and the plans, such applicable
specifications and all plans being made a part thereof.

The undersigned bidder further agrees to perform the said work for and in consideration of the amount
becoming due on account of work performed, according to the unit prices bid in the atlached schedule, and to
accept such amounts in full payment for said work.

The bidder declares that all of the said work will be performed at his own proper cost and expense, that he will
fumish all necessary materials, labor, tools, machinery, apparatus and other means of construction in the
manner provided in the specifications, and at the time stated in the contract of which this proposal will become
a part if and when accepted. The bidder further declares that only the persons, firm or corporation herein
named have an interest in these proposals, and that the same is submitted without collusion with any person,
firm or corporation.

The undersigned bidder declares that he has read, understands and agrees to conform to the Proposal
Requirements and Conditions (Section 20 of the General Provisions).

The undersigned declares that if he is awarded the contract, he will execute the contract agreement, begin the
work within ten (10) days after the required project start date identified on the written notice to proceed,
complete the work scheduled within the specified durations and other time conditions as defined in the
Special Provisions in these documents, will file a good and sufficient surety company bond in the full amount
of the contract price to guarantee the successful execution of the work and will fumish satisfactory evidence
showing that he has complied with Chapter 102 of the Wisconsin Statutes.
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PROPOSAL

Enclosed herewith is a certified check/bid bond in the sum of

$ ) to be retained by and become the property of the County in case the undersigned
shall, in the acceptance of this proposal, refuse to sign the contract agreement or fail to file the bond
hereinbefore described within ten (10) days after the contract is mailed to the undersigned, otherwise to be
retumed.

NOTE: Bidder must state price bid in figures and in writing and sign proposal.

No bids containing “escalator” provisions will be
accepted.

Government Contracts Subject to Equal Opportunity Clause
The bidder shall complete the Certification following this proposal and submit it with his bid.

Proposal Submitted By:

(Insert above corporate, partnership, or individual's name)
In Presence Of:

By,
(Witness) Title

By
{Witness) Title

BIDDER
IF A CORPORATION, STATE THE FOLLOWING:

(a) Legal Firm Title
(b) State in which Incorporated
(c) Names and Titles of Officers Autharized to Sign Contract:

(d) Business Address

Please state Employer's File Number under the Unemployment
Insurance Laws of the State of Wisconsin

Employer's Federal Identification Number

Employer's Taxpayer Identification Number,
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CERTIFICATE OF BIDDER REGARDING

EQUAL EMPLOYMENT OPPORTUNITY

GENERAL

In accordance with Executive Order 11246 (30 F.R. 12319-25), the implementing rules and regulations
thereof, and orders of the Secretary of Labor, a Certification regarding Equal Opportunity is required of bidders
of prospective contractors and their proposed subcontractors prior to the award of contracts or subcontracts.

CERTIFICATION OF BIDDER

Airport Name General Mitchell International Airport

Project Number A135-08017

Bidder's Name

Address

1. Participation in a previous federally assisted contract or subcontract.

a. The Bidder (Proposer) shall complete the following statement by checking the appropriate
boxes.

(1) The Bidder (Proposer) has O has not O participated in a previous contract subject to
the equal opportunity clause prescribed by Executive Order 10925 or Executive
Order 11114, or Executive Order 11246.

(2) The Bidder (Proposer) has O has not O submitted all compliance reports in
connection with any such contract due under the applicable filing requirements; and
that representations indicating submission of required compliance reports signed by
proposed subcontractors will be obtained prior to award of subcontracts.

b. If the Bidder (Proposer) has participated in a previous contract subject to the equal
opportunity clause and has not submitted compliance reports due under applicable filing
requirements, the Bidder (Proposer) shall submita compliance report on Standard Form 100,
"Employee Information Report EEO-1" prior to the award of contract.

c. When a determination has been made to award the contract to a specific contractor, such
contractor may be required prior to award, or after the award or both, to fumish such other
pertinent information regarding its own employment practices and policies as well as of its
proposed subcontractors as the FAA, the sponsor, or the Director of OFCC may require. (41
CFR Chapter 60;)
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CERTIFICATE OF BIDDER REGARDING
EQUAL EMPLOYMENT OPPORTUNITY

2, Contractor certifies that he is not currently in receipt of any outstanding letters of deficiency, show
cause, probable cause or other such notification of non-compliance with EEO regulations.

REMARKS:

Certification - The information above is true and complete to the best of my knowledge and belief.

Name and title of signer (Please Type)

[0 Contractor O Subcontractor

Signature Date

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.

Revised 10/16/84
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Bidders are required to quote unit prices and make extensions for each item on the following Bid Schedule, in
accordance with the proposal conditions, specifications, drawings, exhibits, and standard forms listedherein and
made a part hereof. Unit prices so quoted herein shall govern in all cases.

BIDDER'S ATTENTION IS SPECIFICALLY DIRECTED to the fact that the items listed herein constitute one
complete bid schedule comprising a single job unit, and the price on all items listed must be quoted in order to
qualify as an acceptable bid.

The Engineer reserves the right to accept or reject the base bid and any or all alternates if it is in the best interest
of the County. In order to be considered a responsive bid, the Base Bid and all Alternates must be bld.

BASE BID SCHEDULE
GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012
Project No. A135-08017

item Estimated Unit Amount
No. item Quantity Unit Price Dollars Cents
1 |Project Mobilization 1 LS

item MC-001-5.1
Lump Sum Price in Writing

2  [Miliing Machine Remobilization | 16 | EA | I I

ltem MC-001-5.2
Unit Price per Each in Writing

3 |Safety Fence | 950 I LF I | I

Item MC-003-5.1
Unit Price per Linear Foot in Writing

4 |Bituminous Pavement Removal, 13-inch| 12,680 | 53% I l |
to 16.5-inch depth
Iltem MC-004-5.1
Unit Price per Square Yard in Writing

5 |Bituminous Pavement Removal,2.5-inch 580 | 53% | | |
nominal depth
Item MC-004-5.2
Unit Price per Square Yard in Writing

6 ]Concrete Pavement Removal, 2-inch to 530 sY I
5.5-inch I |

Item MC-004-5.4
Unit Price per Square Yard in Writing
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BASE BID SCHEDULE
GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012

Project No. A135-08017

Iltem
No.

Iltem

Estimated
Quantity

Unit

Unit
Price

Amount

Dollars

Cents

Aggregate Base Removal, Variable
Depth

item MC-004-5.5

Unit Price per Cubic Yard in Writing

20

cYy

Light Fixture Removal and Salvage

ltem MC-004-5.6
Unit Price per Each in Writing

| 16

[ =]

Cable Removal

Item MC-004-5.7
Unit Price per Linear Foot in Writing

I 900

|

10

Light Base Removal

Iltem MC-004-5.9
Unit Price per Each in Writing

I 16

|7

11

Unclassified Excavation

Item P-152-5.1
Lump Sum Price in Writing

| =

12

Choke Stone Interlayer

Item P-221-6.1
Unit Price per Ton in Writing

I 360

13

Econocrete Base Course, 12-inch
Depth

ltem P-306-8.1

Unit Price per Square Yard in Writin

| 130

g

14

Bituminous Surface Course

Item P-403-8.1
Unit Price per Ton in Writing

I 350
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BASE BID SCHEDULE

GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012

Project No. A135-08017

Iitem
No.

Iltem

“Estimated
Quantity

Unit

Unit
Price

Amount

Dollars

Cents

15

Portland Cement Concrete Pavement, 11,750

16-inch Depth
item P-501-8.1

Unit Price per Square Yard in Writing

SY

16

Reinforced Portland Cement Concrete | 970

Pavement, 16-inch Depth
Iltem P-501-8.2

Unit Price per Square Yard in Writing

SY

17

Concrete Test Section

item P-501-8.3
Lump Sum Price in Writing

LS

18

Bituminous Tack Coat

ltem P-603-5.1
Unit Price per Gallon in Writing

| 180

GAL

19

Pavement Marking, with Glass Beads

(White and Yellow)

Iltem P-620-5.1

8,000

Unit Price per Square Foot in Writing

SF

20

Pavement Marking, without Glass
Beads (Black)
Item P-620-5.2

l 4,450

Unit Price per Square Foot in Writing

SF

21

Saw-cut Grooving

Item P-621-5.1

| 11,470

Unit Price per Square Yard in Writing

SY
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BASE BID SCHEDULE

GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012

Project No. A135-08017

Iltem
No.

Item

Estimated
Quantity

Unit

Unit
Price

Amount

Dollars

Cents

22

#8 AWG, 5KV Cable Installed in
Conduit

item L-108-5.1

Unit Price per Linear Foot in Writing

2,600

LF

23

Bare Couterpoise Cable Installed above

{tem L-108-5.2
Unit Price per Linear Foot in Writing

2,150 |

LF

24

1-2" PVC Conduit Under PCC
Pavement or in Shoulder

Item L-110-5.1

Unit Price per Linear Foot in Writing

1,500 I

25

6-2" PVC Duct Bank under PCC
Pavement or in Shoulder

ltem L-110-5.5

Unit Price per Linear Foot in Writing

520 |

LF

26

In-pavement Runway Centerline Light in
PCC Pavement, Complete

Item L-125-5.1

Unit Price per Each in Writing

12 |

EA

27

In-pavement Taxiway Centerline Light in
PCC Pavement, Complete

item L-125-6.2

Unit Price per Each in Writing

-~

28

Adjust Light Base to Grade

ltem L-125-5.5
Unit Price per Each in Writing

EA
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BASE BID SCHEDULE
GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012
Project No. A135-08017

item Estimated Unit Amount
No. Item Quantity Unit Price Dollars Cents
29 |Miscellaneous Allowance N/A N/A $70,000.00 | $70,000.00 0
item X-001-5.1

Seventy thousand dollars and no cents

BASE BID GRAND TOTAL IN FIGURES

BASE BID GRAND TOTAL IN WRITING
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Bldders are required to quote unit prices and make extensions for each item on the following Bid Schedule, In
accordance with the proposal conditions, specifications, drawings, exhiblts, and standard forms listedherein and

made a part hereof. Unit prices so quoted herein shall govern in all cases.

BIDDER'S ATTENTION IS SPECIFICALLY DIRECTED to the fact that the items listed herein constitute one
complete bid schedule comprising a single job unit, and the price on all items listed must be quoted in order to
qualify as an acceptable bid.

The Engineer reserves the right to accept or reject the base bid and any or all altemates if it is in the best interest
of the County. In order to be considered a responsive bld, the Base Bid and all Alternates must be bid.

ALTERNATE BID 1 SCHEDULE

GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012

Project No. A135-08017

Item
No.

Iitem

Estimated
Quantity Unit

Unit
Price

Amount

Dollars

Cents

Bituminous Pavement Removal, 10-inch

nominal depth
item MC-004-5.2
Unit Price per Square Yard in Writing

3,850 SY

Bituminous Pavement Removal, 2.5- I
inch nominal depth

item MC-004-5.3

Unit Price per Square Yard in Writing

3,850 i sY I

Light Fixture Removal and Salvage |

Item MC-004-5.6
Unit Price per Each in Writing

Cable Removal I

Iltem MC-004-5.7
Unit Price per Linear Foot in Writing

200 l LF |

Bituminous Base Course |

ltem P-401-8.1
Unit Price per Ton in Writing

1,350 I TON |

Bituminous Surface Course I

ltem P-401-8.2
Unit Price per Ton in Writing

1,470 I TON |
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ALTERNATE BID 1 SCHEDULE

GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012

Project No. A135-08017

Item
No.

ltem

Estimated
Quantity

Unit

Unit
Price

Amount

Dollars

Cents

Mix Design Test Section

Item P-401-8.3
Lump Sum Price in Writing

1

LS

Bituminous Tack Coat

Item P-603-5.1
Unit Price per Gallon in Writing

1,150

GAL |

Pavement Marking, with Glass Beads
(White and Yellow)

Item P-620-5.1

Unit Price per Square Foot in Writing

1,750

SF|

10

Pavement Marking, without Glass
Beads (Black)

Item P-620-5.2

Unit Price per Square Foot in Writing

760

SFI

11

Pavement Marking, Temporary

ltem P-620-5.3
Unit Price per Square Foot in Writing

1,750

12

Saw-cut Grooving

ltem P-621-5.1
Unit Price per Square Yard in Writing

3,470

SY|

13

#8 AWG, 5KV Cable Installed in
Conduit

ltem L-108-5.1

Unit Price per Linear Foot in Writing

800

LF |

14

Bare Couterpoise Cable Installed above

Conduit
ltem L-108-5.2
Unit Price per Linear Foot in Writing

350

LF

08-Bid Schedule Page 2 of 3




ALTERNATE BID 1 SCHEDULE
GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012
Project No. A135-08017

Iltem Estimated Unit Amount
No. Item Quantity Unit Price Dollars Cents
15 [1-2" PVC Conduit under Runway 350 LF
Intersection Pavement
Item L-110-5.3

Unit Price per Linear Foot in Writing

Intersection Pavement, Complete
ltem L-125-5.3
Unit Price per Each in Writing

16 |In-pavement Runway Centerline Light inl 3 | EA | | |

In-pavement Taxiway Centerline Light in

17 |Intersection Pavement, Complete 3 EA

Item L-125-5.4
Unit Price per Each in Writing

ALT BID 1 ONLY GRAND TOTAL IN FIGURES

ALT BID 1 ONLY GRAND TOTAL IN WRITING

08-Bid Schedule Page 3 of 3




Bidders are required to quote unit prices and make extensions for each item on the following Bid Schedule, in
accordance with the proposal conditions, specifications, drawings, exhibits, and standard forms listedherein and
made a part hereof. Unit prices so quoted herein shall govern in all cases.

BIDDER'S ATTENTION IS SPECIFICALLY DIRECTED to the fact that the items listed herein constitute one
complete bid schedule comprising a single job unit, and the price on all items listed must be quoted in order to
qualify as an acceptable bid.

The Engineer reserves the right to accept or reject the base bid and any or all alternates if it is in the best interest
of the County. In order to be considered a responsive bid, the Base Bid and all Alternates must be bid.

ALTERNATE BID 2 SCHEDULE
GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012

Project No. A135-08017

ltem Estimated Unit Amount
No. Item Quantity Unit Price Dollars Cents
1 |Cable Removal 4,200 LF
Item MC-004-5.7

Unit Price per Linear Foot in Writing

2 |Handhole Removal | 10 | EA | | |

item MC-004-5.8
Unit Price per Each in Writing

Removal in Turf
ltem MC-004-5.10
Unit Price per Linear Foot in Writing

3~ |Conduit Removal or Duct Bank ‘ 780 I LF | I |

4 [#8 AWG, 5KV Cable Installed in | 13,820 | LF | I |
Conduit

Item L-108-5.1

Unit Price per Linear Foot in Writing

5 |Bare Couterpoise Cable Installed above|] 2470 | LF | | |
Item L-108-5.2
Unit Price per Linear Foot in Writing

6 |1-2" PVC Conduit Under PCC | 200 | LF I I |
Pavement or in Shoulder

Item L-110-5.1

Unit Price per Linear Foat in Writing

08-Bid Schedule Page 1 of 2



ALTERNATE BID 2 SCHEDULE

GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012

Project No. A135-08017

item Estimated Unit Amount
No. Item Quantity Unit Price Dollars Cents
7 |1-2" PVC Conduit in Turf Area 790 LF
Item L-110-5.2
Unit Price per Linear Foot in Writing
8 |[3-4" PVC Duct Bank under Shoulder 60 LF
Pavement
tem L-110-5.4
Unit Price per Linear Foot in Writing
9 |6-2" PVC Duct Bank in Turf Area I 1,390 | LF |
Iltem L-110-5.6
Unit Price per Linear Foot in Writing
10 |Electrical Handhole

Item L-115-5.1
Unit Price per Each in Writing

ALT BID 2 ONLY GRAND TOTAL IN FIGURES

ALT BID 2 ONLY GRAND TOTAL IN WRITING

08-Bid Schedule Page 2 of 2




Bidders are required to quote unit prices and make extensions for each item on the following Bid Schedule, in
accordance with the proposal conditions, specifications, drawings, exhibits, and standard forms listedherein and
made a part hereof. Unit prices so quoted herein shall govern in all cases.

BIDDER'S ATTENTION IS SPECIFICALLY DIRECTED to the fact that the items listed herein constitute one
complete bid schedule comprising a single job unit, and the price on all items listed must be quoted in order to
qualify as an acceptable bid.

The Engineer reserves the right to accept or reject the base bid and any or all alternates if it is in the best Interest
of the County. In order to be considered a responsive bid, the Base Bid and all Alternates must be bid.

ALTERNATE BID 4 SCHEDULE
GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012

Project No. A135-08017

Item Estimated Unit Amount
No. item Quantity Unit Price Dollars Cents
1 |Bituminous Pavement Removal, 10-inch 3,850 sY
nominal depth
Iltem MC-004-5.2

Unit Price per Square Yard in Writing

2 |Bituminous Pavement Removal, 2.5- 3,850 sy I
inch nominal depth

Item MC-004-5.3

Unit Price per Square Yard in Writing

3 |Light Fixture Removal and Salvage I 3 | EA l ‘ l

item MC-004-5.6
Unit Price per Each in Writing

4 [Cable Removal I 200 I LF | | I

item MC-004-5.7
Unit Price per Linear Foot in Writing

5 |Bituminous Base Course | 1,350 | TON l l

ltem P-401-8.1
Unit Price per Ton in Writing

6 |Bituminous Surface Course I 1,470 | TON | | ‘

ltem P-401-8.2
Unit Price per Ton in Writing

08-Bid Schedule Page 1 of 3



ALTERNATE BID 4 SCHEDULE

GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012

Project No. A135-08017

Item
No.

Item

Estimated
Quantity

Unit

Unit
Price

___Amount

Dollars

Cents

Mix Design Test Section

Item P-401-8.3
Lump Sum Price in Writing

1

LS

Bituminous Tack Coat

Item P-603-5.1
Unit Price per Gallon in Writing

1,150

IGALl

Pavement Marking, with Glass Beads
{White and Yellow)

item P-620-5.1

Unit Price per Square Foot in Writing

1,750

|

10

Pavement Marking, without Glass
Beads (Black)

Item P-620-5.2

Unit Price per Square Foot in Writing

760

|

1

Pavement Marking, Temporary

Item P-620-5.3
Unit Price per Square Foot in Writing

1,750

|

12

Saw-cut Grooving

Item P-621-5.1
Unit Price per Square Yard in Writing

3,470

[ ]

13

#8 AWG, 5KV Cable Installed in
Conduit

Item L-108-5.1

Unit Price per Linear Foot in Writing

800

|LF|

14

Bare Couterpoise Cable Installed above
Conduit

Item L-108-5.2

Unit Price per Linear Foot in Writing

350

|LF

08-Bid Schedule Page 2 of 3




ALTERNATE BID 4 SCHEDULE
GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012
Project No. A135-08017

Item Estimated Unit Amount
No. item Quantity Unit Price Dollars Cents
15 [1-2" PVC Conduit under Runway 350 LF
Intersection Pavement
Item L-110-5.3

Unit Price per Linear Foot in Writing

Intersection Pavement, Complete
item L-125-5.3
Unit Price per Each in Writing

16 [In-pavement Runway Centerline Light inl 3 | EA l | |

In-pavement Taxiway Centerline Light in
17 |intersection Pavement, Complete

Item L-125-5.4
Unit Price per Each in Writing

el

ALT BID 4 ONLY GRAND TOTAL IN FIGURES

ALT BID 4 ONLY GRAND TOTAL IN WRITING

08-Bid Schedule Page 3 of 3




Bidders are required to quote unit prices and make extensions for each item on the foliowing Bid Schedule, in
accordance with the proposal conditions, specifications, drawings, exhibits, and standard forms listedherein and

made a part hereof. Unit prices so quoted herein shall govern in all cases.

BIDDER'S ATTENTION IS SPECIFICALLY DIRECTED to the fact that the items listed hereln constitute one
complete bid schedule comprising a single job unit, and the price on all items listed must be quoted in order to
qualify as an acceptable bid.

The Engineer reserves the right to accept or reject the base bid and any or all altemates if itis in the best interest
of the County. In order to be considered a responsive bid, the Base Bid and all Alternates must be bid.

ALTERNATE BID 5 SCHEDULE

GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012

Project No. A135-08017

tem
No.

ltem

Estimated
Quantity

Unit

Unit
Price

Amount

Doliars

Cents

Bituminous Pavement Removal, 10-inch

nominal depth
Item MC-004-5.2
Unit Price per Square Yard in Writing

3,850

sY

Bituminous Pavement Removal, 2.5-
inch nominal depth

Item MC-004-5.3

Unit Price per Square Yard in Writing

3,850

SYI

Light Fixture Removal and Salvage

Item MC-004-5.6
Unit Price per Each in Writing

Cable Removal

item MC-004-5.7
Unit Price per Linear Foot in Writing

200

Bituminous Base Course

item P-401-8.1
Unit Price per Ton in Writing

1,350

TON |

Bituminous Surface Course

Item P-401-8.2
Unit Price per Ton in Writing

1,470

TON |

08-Bid Schedule Page 1 of 3




ALTERNATE BID 5 SCHEDULE

GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012

Project No. A135-08017

ltem
No.

Item

Estimated
Quantity

Unit

Unit
Price

Amount

Dollars

Cents

Mix Design Test Section

Item P-401-8.3
Lump Sum Price in Writing

1

LS

Bituminous Tack Coat

Item P-603-5.1
Unit Price per Gallon in Writing

1,150

IGALI

Pavement Marking, with Glass Beads
{White and Yellow)

Item P-620-5.1

Unit Price per Square Foot in Writing

1,750

SF

10

Pavement Marking, without Glass
Beads (Black)

Item P-620-5.2

Unit Price per Square Foot in Writing

760

SF

11

Pavement Marking, Temporary

ltem P-620-5.3
Unit Price per Square Foot in Writing

1,750

SF

12

Saw-cut Grooving

Item P-621-5.1
Unit Price per Square Yard in Writing

3.470

SY

13

#8 AWG, 5KV Cable Installed in
Conduit

Item L-108-5.1

Unit Price per Linear Foot in Writing

800

LF

14

Bare Couterpoise Cable Installed above

Conduit
Item L-108-5.2
Unit Price per Linear Foot in Writing

350

LF

08-Bid Schedule Page 2 of 3




ALTERNATE BID 5§ SCHEDULE
GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012
Project No. A135-08017

Item Estimated Unit Amount
No. Item Quantity Unit Price Dollars Cents
15 |1-2" PVC Conduit under Runway 350 LF
Intersection Pavement
ltem L-110-5.3

Unit Price per Linear Foot in Writing

16 |In-pavement Runway Centerline Light in
Intersection Pavement, Complete

ltem L-125-5.3

Unit Price per Each in Writing

3 | EA

In-pavement Taxiway Centerline Light in
17 |Intersection Pavement, Complete

ltem L-125-5.4
Unit Price per Each in Writing

ALT BID 5 ONLY GRAND TOTAL IN FIGURES

ALT BID 5 ONLY GRAND TOTAL IN WRITING

08-Bid Schedule Page 3 of 3




Bidders are required to quote unit prices and make extensions for each item on the following Bid Schedule, in
accordance with the proposal conditions, specifications, drawings, exhibits, and standard forms listedherein and

made a part hereof. Unit prices so quoted herein shall govern in all cases.

BIDDER'S ATTENTION IS SPECIFICALLY DIRECTED to the fact that the items listed herein constitute one
complete bid schedule comprising a single job unit, and the price on all items listed must be quoted in order to
qualify as an acceptable bid.

The Engineer reserves the right to accept or reject the base bid and any or all alternates if it is in the best interest
of the County. In order to be consldered a responsive bid, the Base Bid and all Alternates must be bid.

ALTERNATE BID 6 SCHEDULE

GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012

Project No. A135-08017

Iltem
No.

Item

Estimated
Quantity

Unit

Unit
Price

Amount

Doliars

Cents

Bituminous Pavement Removal, 10-inch

nominal depth
Item MC-004-5.2
Unit Price per Square Yard in Writing

3,850

sy

Bituminous Pavement Removal, 2.5-
inch nominal depth

item MC-004-5.3

Unit Price per Square Yard in Writing

3,850

SY

Light Fixture Removal and Salvage

ltem MC-004-5.6
Unit Price per Each in Writing

Cable Removal

ltem MC-004-5.7
Unit Price per Linear Foot in Writing

200

Bituminous Base Course

Item P-401-8.1
Unit Price per Ton in Writing

1,350

TON

Bituminous Surface Course

ltem P-401-8.2
Unit Price per Ton in Writing

1,470

TON

08-Bid Schedule Page 1 of 3




ALTERNATE BID 6 SCHEDULE

GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012

Project No. A135-08017

item
No.

Item

Estimated
Quantity

Unit

Unit
Price

Amount

Dollars

Cents

Mix Design Test Section

ltem P-401-8.3
Lump Sum Price in Writing

1

LS

Bituminous Tack Coat

item P-603-5.1
Unit Price per Gallon in Writing

1,150

lGALl

Pavement Marking, with Glass Beads
(White and Yellow)

Item P-620-5.1

Unit Price per Square Foot in Writing

1,750

|

10

Pavement Marking, without Glass
Beads (Black)

Item P-620-5.2

Unit Price per Square Foot in Writing

760

|

11

Pavement Marking, Temporary

Item P-620-5.3
Unit Price per Square Foot in Writing

1,750

|

12

Saw-cut Grooving

Item P-621-5.1
Unit Price per Square Yard in Writing

3,470

|

13

#8 AWG, 5KV Cable Installed in
Conduit

Item L-108-5.1

Unit Price per Linear Foot In Writing

800

ILFl

14

Bare Couterpoise Cable Installed above
Conduit

Item L-108-5.2

Unit Price per Linear Foot in Writing

350

|LF

08-Bid Schedule Page 2 of 3




ALTERNATE BID 6 SCHEDULE
GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012
Project No. A135-08017

ltem Estimated Unit Amount
No. Item Quantity Unit Price Dollars Cents
15 [1-2" PVC Conduit under Runway 350 LF
Intersection Pavement
ltem L-110-5.3
Unit Price per Linear Foot in Writing
16 |In-pavement Runway Centerline Light in 3 | EA | | |
Intersection Pavement, Complete
item L-125-5.3
Unit Price per Each in Writing
in-pavement Taxiway Centerline Light in
17 |Intersection Pavement, Complete 3 EA

Item L-125-5.4
Unit Price per Each in Writing

ALT BID 6 ONLY GRAND TOTAL IN FIGURES

ALT BID 6 ONLY GRAND TOTAL IN WRITING

08-Bid Schedule Page 3 of 3




Bidders are required to quote unit prices and make extensions for each item on the following Bid Schedule, in
accordance with the proposal conditions, specifications, drawings, exhibits, and standard forms listedherein and

made a part hereof. Unit prices so quoted herein shall govem in all cases.

BIDDER'S ATTENTION IS SPECIFICALLY DIRECTED to the fact that the items listed herein constitute one
complete bid schedule comprising a single job unit, and the price on all items listed must be quoted in order to
qualify as an acceptable bid.

The Engineer reserves the right to accept or reject the base bid and any or all alternates if it is in the best interest
of the County. In order to be considered a responsive bid, the Base Bid and all Alternates must be bid.

ALTERNATE BID 7 SCHEDULE

GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012

Project No. A135-08017

ltem
No.

Iltem

Estimated
Quantity

Unit

Unit
Price

Amount

Dollars

Cents

Cable Removal

Item MC-004-5.7
Unit Price per Linear Foot in Writing

4,200

LF

Handhole Removal

ltem MC-004-5.8
Unit Price per Each in Writing

|

Conduit Removal or Duct Bank
Removal in Turf

Item MC-004-5.10

Unit Price per Linear Foot in Writing

I 780 |

LFI

#8 AWG, 5KV Cable Installed in
Conduit

item L-108-5.1

Unit Price per Linear Foot in Writing

I 13,820 l

LFI

Bare Couterpoise Cable Installed above | 2,470

Item L-108-5.2
Unit Price per Linear Foot in Writing

LF |

1-2" PVC Condult Under PCC
Pavement or in Shoulder

tem L-110-5.1

Unit Price per Linear Foot in Writing

| 200 |

L?—I

08-Bid Schedule Page 1 of 2




ALTERNATE BID 7 SCHEDULE
GMIA - RUNWAY 1L-19R PAVEMENT REHABILITATION - 2012
Project No. A135-08017

Item Estimated Unit Amount
No. Item Quantity Unit Price Dollars Cents
7 |1-2" PVC Conduit in Turf Area 790 LF
item L-110-5.2

Unit Price per Linear Foot in Writing

Pavement
Item L-110-5.4
Unit Price per Linear Foot in Writing

8 |3-4" PVC Duct Bank under Shoulder | 60 | LF | | |

9 |6-2" PVC Duct Bank in Turf Area I 1,390 l LF | |

ltem L-110-5.6
Unit Price per Linear Foot in Writing

10 |Electrical Handhole 8 EA

item L-115-5.1
Unit Price per Each in Writing

ALT BID 7 ONLY GRAND TOTAL IN FIGURES

ALT BID 7 ONLY GRAND TOTAL IN WRITING

08-Bid Schedule Page 2 of 2




AFFIDAVIT & CERTIFICATE
PURSUANT TO MILWAUKEE COUNTY CODE 44.07(b)

STATE OF WISCONSIN )

) SS
COUNTY OF MILWAUKEE )

Pursuant to Section 66.0901 (7), Wisconsin Statutes,

being duly sworn, deposes and says:

That he is the duly authorized representative of

(Name of person, firm or corporation submitting bid)
bidder for doing the work or labor or the furnishing of material under the proposal of which this affidavit is a

part, and

That the said bidder has examined and carefully prepared his bid form, the plans and specifications,

and has checked the same detaii before submitting said proposal or bid to Milwaukee County.

(Signed by Bidder or his authorized Representative)

Subscribed and sworn to before me

this day of , 200

Notary Public, Milwaukee County, Wisconsin

My commission expires , 200

H:\Engineering\Engineer\WPDOC\PROJECTS\Rnwy 1L-19R Pavement Rehab_2012\Addendum #1\09 AFFIDAVIT AND CERTIFICATE.doc
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QUALIFICATION AFFIDAVIT

STATE OF )
) SS
COUNTY OF )

being duly sworn,

deposes and says that he is

(Official Capacity)

of the above

(Name of Firm)

and that the Contractors Qualification Staternent filed with the County Clerk on

for said firm remains true and correct.

Subscribed and sworn to before me this day of 2012,

My commission expires , 2012

(Notary Public)

If a qualification or (pre-qualification) statement has been filed more than three years prior to the time set for
the opening of this bid, a new qualification statement shall be submitted not less than five days prior to the
time set for the opening of this bid.

H:\Engineering\EngineenWPDOC\PROJECTS\Rnwy 1L-19R Pavement Rehab_2012\Project Manual\10 QUALIFICATION.AFF doc
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COMMITMENT TO SUBCONTRACT WITH DBE FIRMS

PROJECT No.: PROJECT TITLE:

TOTAL CONTRACT AMOUNT § DBE Goal: 25% )

Subcontract with each DBE firm SHALL be submitted within seven (7) days from receipt of Notice to Proceed

. Scope of Work Subcontract % of Total
AlV Name of DBE Firm ¢ Detailed Description Amount Contract
(If using more DBE firms, include them in separate notarized form)
Total $ Amount of DBE Total %

| certify that the identified services and costs were quoted by the DBE firm(s) listed. If awarded this contract, our firm

(Phone No. ) intends to enter into
contract with the DBE firm(s) listed, for the services and amounts specified. The information on this form is true and accurate to the
best of my knowledge. | further understand that falsification, fraudulent statement or misrepresentation will resuit in appropriate
sanctions under applicable Local, State or Federal laws.

Signature of Authorized Representative Print/Type Name of Authorized Representative Date
Subscribed and sworn to before me this day of . 20
State of , My Commission expires

Signature of Notary Public
[SEAL]

* Exclude all allowances
** Only firms certified as DBEs (within qualifying NAICS codes) by the State of Wisconsin UCP prior to the bid due date shall be approved

FORCBDP USEONLY:  (A)S______
V)$ Total %
CBDP APPROVAL:

Signature Date

DBD-014 Form Rev. 08/11




BUY AMERICAN CERTIFICATE

By submitting a bid/proposal under this solicitation, except for those items listed by the offeror below on a
separate and clearly identified attachment to this bid/proposal, the offeror certifies that steel and each
manufactured product, is produced in the United States (as defined in the clause Buy American - Steel and
Manufactured Products or Buy American - Steel and Manufactured Products For Construction Contracts) and
that components of unknown origin are considered to have been produced or manufactured outside the United
States.

Offerors may obtain from the Airport Engineer lists of articles, materials, and supplies excepted from this
provision.

PRODUCT COUNTRY OF ORIGIN

1/91

HAEngineering\EngineerWPDOCIPROJECTS\Rnwy 1L-18R Pavemenl Rehab_2012\Project Manual\013 BUYAMER.doc
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DISCLOSURE OF OWNERSHIP

Subject to State Statute 66.0903 (12)(d), any person submitting a bid shall be required to identify any
construction business in which the person (or a shareholder, officer or partner of the person, if the person is a
business) owns or has owned at least a 25 percent interest on the date the person submits the bid or at any
time within 3 years preceding the date the person submits the bid, if the business has been found to have
failed to pay the prevailing wage rate or to have paid less than 1.5 times the hourly basic rate of pay for hours

worked on a project in excess of the prevailing hours of labor as defined in Chapter 30 of the County
Ordinances.

It is intended that award of contract will be made to the lowest bidder who is responsible, responsive, and
qualified to perform the work. Debarred contractors listed in the "List of Debarred Contractors™ shall be

deemed not responsible and shall not be utilized on any project. Bids received from "Debarred Contractors"
shall be rejected.

A copy of the "List of Debarred Contractors" is available for review in the Milwaukee County Department of
Parks and Public Infrastructure, City Campus, Room 201, 2711 West Wells Street.

Name and address of construction businesses which failed to pay prevailing wage. If none, so state.

Name Address

H:\Engineering\EngineerWPDOC\PROJECTS\Rnwy 11.-19R Pavemen! Rehab_2012Addendum #1\014 DISCL.OWN.doc
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LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that a bidder, as a part of his proposal, shall submit a list of
the subcontractors he proposes to contract with and the class of work to be performed by each, provided that
to qualify for such listing each subcontractor must first submit his bid in writing to the general contractor at
least 48 hours prior to the time of bid closing. It further provides that a proposal of a bidder shall not be invalid
if any subcontractor and the class of work to be performed by such subcontractor has been omitted from a
proposal.

Any omission of a proposed subcontractor from the proposal will be considered inadvertent or a representation
that the bidder wiil perform the work. Inadvertent omissions shall be identified by the bidder.

The list of proposed subcontractors shall not be altered without the written consent of Milwaukee County.

NAME OF SUBCONTRACTOR CLASS OR ITEMS OF WORK

| hereby certify that the use of the name(s) of the above subcontractor(s) was with the knowledge and consent
of said subcontractor(s).

Firm Name

By

Title

#:\Engineering\Engineer\WPDOC\PROJECTS\Rnwy 1L-19R Pavement Rehab_2012\Addendum K1\016 LIST SUBCONTRACTORS.doc
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